



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

এনএসসি/এফ.২-৩২০৯/পঃওউঃ/৯৭২/৬২৪৫

তারিখঃ ০৭-০৯-২০১৬ খ্রিঃ

বিষয় :- দরপত্র বিজ্ঞপ্তি প্রকাশনা প্রসঙ্গে।

অত্র পত্রের সাথে সংযুক্ত দরপত্র বিজ্ঞপ্তিটি আগামী ১৯-০৯-২০১৬ খ্রিঃ তারিখে আপনার দৈনিক পত্রিকার বিজ্ঞাপনের নির্ধারিত কলামে সকল সংস্করণে ০১ (এক) দিন ছাপানোর জন্য অনুরোধ করা হলো। দরপত্র বিজ্ঞপ্তি প্রকাশের পর পত্রিকার ০৩ (তিন) টি কপিসহ বিল নিম্নস্বাক্ষরকারীর বরাবরে প্রেরণের জন্যও অনুরোধ করা হলো।

সংযুক্ত :- বর্ণনামতে।

বিজ্ঞাপন ম্যানেজার
দি নিউ এজ।

(গৌতম চন্দ্র পাল)

(উপ-সচিব)

প্রকল্প পরিচালক

উপজেলা পর্যায়ে মিনি স্টেডিয়াম নির্মাণ প্রকল্প,
জাতীয় ক্রীড়া পরিষদ, ঢাকা।

এনএসসি/এফ.২-৩২০৯/পঃওউঃ/৯৭২

তারিখঃ ০৭-০৯-২০১৬ খ্রিঃ

অনুলিপি :-

- ১। সচিব, জাতীয় ক্রীড়া পরিষদ, ঢাকা।
- ২। পরিচালক (প্রশাসন/ক্রীড়া/অর্থ/পঃওউঃ), জাতীয় ক্রীড়া পরিষদ, ঢাকা।
- ৩। সংশ্লিষ্ট কর্মকর্তা, আইসিটি সেল, জাতীয় ক্রীড়া পরিষদ, ঢাকা। জাতীয় ক্রীড়া পরিষদের ওয়েব-সাইটে প্রকাশ করার জন্য অনুরোধ করা হলো।
- ৪। নথি।

(গৌতম চন্দ্র পাল)

(উপ-সচিব)

প্রকল্প পরিচালক

উপজেলা পর্যায়ে মিনি স্টেডিয়াম নির্মাণ প্রকল্প,
জাতীয় ক্রীড়া পরিষদ, ঢাকা।



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

এনএসসি/এফ.২-৩২০৯/পঃওউঃ/৯৭২/৬৫৪৫

তারিখঃ ০৭-০৯-২০১৬ খ্রিঃ

বিষয় ঃ- দরপত্র বিজ্ঞপ্তি প্রকাশনা প্রসঙ্গে।

অত্র পত্রের সাথে সংযুক্ত দরপত্র বিজ্ঞপ্তিটি আগামী ১৯-০৯-২০১৬ খ্রিঃ তারিখে আপনার দৈনিক পত্রিকার বিজ্ঞাপনের নির্ধারিত কলামে সকল সংস্করণে ০১ (এক) দিন ছাপানোর জন্য অনুরোধ করা হলো। দরপত্র বিজ্ঞপ্তি প্রকাশের পর পত্রিকার ০৩ (তিন) টি কপিসহ বিল নিম্নস্বাক্ষরকারীর বরাবরে প্রেরণের জন্যও অনুরোধ করা হলো।

সংযুক্ত ঃ-বর্ণনামতে।

বিজ্ঞাপন ম্যানেজার
দৈনিক আমাদের অর্থনীতি।

(গৌতম চন্দ্র পাল)

(উপ-সচিব)

প্রকল্প পরিচালক

উপজেলা পর্যায়ে মিনি স্টেডিয়াম নির্মাণ প্রকল্প,
জাতীয় ক্রীড়া পরিষদ, ঢাকা।

এনএসসি/এফ.২-৩২০৯/পঃওউঃ/৯৭২

তারিখঃ ০৭-০৯-২০১৬ খ্রিঃ

অনুলিপি ঃ-

- ১। সচিব, জাতীয় ক্রীড়া পরিষদ, ঢাকা।
- ২। পরিচালক (প্রশাসন/ক্রীড়া/অর্থ/পঃওউঃ), জাতীয় ক্রীড়া পরিষদ, ঢাকা।
- ৩। সংশ্লিষ্ট কর্মকর্তা, আইসিটি সেল, জাতীয় ক্রীড়া পরিষদ, ঢাকা। জাতীয় ক্রীড়া পরিষদের ওয়েব-সাইটে প্রকাশ করার জন্য অনুরোধ করা হলো।
- ৪। নথি।

(গৌতম চন্দ্র পাল)

(উপ-সচিব)

প্রকল্প পরিচালক

উপজেলা পর্যায়ে মিনি স্টেডিয়াম নির্মাণ প্রকল্প,
জাতীয় ক্রীড়া পরিষদ, ঢাকা।



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

এনএসসি/এফ.২-৩২০৯/পঃওউঃ/৯৭২

৬২৪৫

তারিখঃ ০৭-০৯-২০১৬ খ্রিঃ

বিষয়ঃ- দরপত্র বিজ্ঞপ্তি প্রকাশনা প্রসঙ্গে।

অত্র পত্রের সাথে সংযুক্ত দরপত্র বিজ্ঞপ্তিটি আগামী ১৯-০৯-২০১৬ খ্রিঃ তারিখে আপনার দৈনিক পত্রিকার বিজ্ঞাপনের নির্ধারিত কলামে সকল সংক্রমে ০১ (এক) দিন ছাপানোর জন্য অনুরোধ করা হলো। দরপত্র বিজ্ঞপ্তি প্রকাশের পর পত্রিকার ০৩ (তিন) টি কপিসহ বিল নিম্নস্বাক্ষরকারীর বরাবরে প্রেরণের জন্যও অনুরোধ করা হলো।

সংযুক্ত ১-বর্ণনামতে।

বিজ্ঞাপন ম্যানেজার
দৈনিক জনকণ্ঠ।

(গৌতম চন্দ্র পাল)

(উপ-সচিব)

প্রকল্প পরিচালক

উপজেলা পর্যায়ে মিনি স্টেডিয়াম নির্মাণ প্রকল্প,
জাতীয় ক্রীড়া পরিষদ, ঢাকা।

এনএসসি/এফ.২-৩২০৯/পঃওউঃ/৯৭২

তারিখঃ ০৭-০৯-২০১৬ খ্রিঃ

অনুলিপিঃ-

- ১। সচিব, জাতীয় ক্রীড়া পরিষদ, ঢাকা।
- ২। পরিচালক (প্রশাসন/ক্রীড়া/অর্থ/পঃওউঃ), জাতীয় ক্রীড়া পরিষদ, ঢাকা।
- ৩। সংশ্লিষ্ট কর্মকর্তা, আইসিটি সেল, জাতীয় ক্রীড়া পরিষদ, ঢাকা। জাতীয় ক্রীড়া পরিষদের ওয়েব-সাইটে প্রকাশ করার জন্য অনুরোধ করা হলো।
- ৪। নথি।

(গৌতম চন্দ্র পাল)

(উপ-সচিব)

প্রকল্প পরিচালক

উপজেলা পর্যায়ে মিনি স্টেডিয়াম নির্মাণ প্রকল্প,
জাতীয় ক্রীড়া পরিষদ, ঢাকা।



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

Invitation for Tenders

1. Employer : Ministry of Youth and Sports
2. Agency : National Sports Council
3. Procuring Entity : **Project Director**, Construction of Mini Stadium at Upazila level 1st Phase (131 Nos), National Sports Council.
4. Procuring Entity District : Dhaka.
5. Invitation for Tender : **Specified in SI. No. 21.**
6. Invitation references No : NSC/F.2-3209/P&D/972 / 3245
7. Date : 07-09-2016.
8. Procurement Method : Open Tendering Method (OTM).
9. Budget and source of Fund : GOB
10. Project / Programme Name (If applicable) : Construction of Mini Stadium at Upazila level 1st Phase (131 Nos).
11. Tender Package No. : W1, W2, W3, W4, W5, W6, W7, W8, W9, W10, W11, W12, W13 & W14.
12. Tender Package Name : **Specified in SI. No. 21.**
13. Tender last Selling Date : Upto office hours of **18-10-2016.**
14. Tender Closing Date and Time : Upto 12.30 P.M of **19-10-2016.**
15. Tender Opening Date and Time : On **19-10-2016** at 1.30 PM.
16. a) Name and Address of the Selling Tender Document (Principal) : NSC Tower (7th floor), National Sports Council, 62/3, Purana Paltan, Dhaka-1000.
- b) Name and Address of the Selling Tender Document (Others) : (i) Divisional Commissioner office, Dhaka Division, Dhaka.
(ii) Administrator, Bangabandhu National Stadium and Moulana Vashani Hockey Stadium, Paltan, Dhaka.
- c) Name and Address of the Receiving Tender Document : (i) Office of Director (P&D), National Sports Council, Dhaka.
(ii) Divisional Commissioner office, Dhaka Division, Dhaka.
(iii) Ground floor of Visitor's Bhaban, Bangladesh Secretariat, Dhaka.
- d) Place of Opening Tender Document : **Conference room (5th floor)**, National Sports Council (NSC) Tower, Dhaka on **19-10-2016.**
17. Place/Date/Time of Pre-Tender meeting (Optional) : N/A.
18. Eligibility of Tenders. : This Invitation for Tenders is open to eligible Tenderer as mentioned below :-
a) Reputed Contractors / Supplier / any firm having up to date Trade License, VAT Registration Certificate, TIN No. & Income Tax Clearance Certificate.
b) **Other eligibility Specified in SI. No. 21.**



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

19. Brief Description of Works : Specified in Sl. No. 21.
20. Price of Tender Document (TK.) : TK.1,500.00 (One thousand five hundred) (applicable for all packages) in the form of Pay-Order from any Scheduled Bank in favour of **National Sports Council, Dhaka** (Non refundable).

21.

Pack. No.	Identification of Package	Location	Similar nature work Experience (S.W.E.), Avj. Annual Turn-Over (A.T.O.), Liquid assets (L.A.) & Tender Security (T.S.)	Alloted time for Completion.
W1	Construction of Upazila Stadium at Devigonj Upazila, Panchagor District, Baliadangi, Ranishongkoil Upazila, Thakurgaon District, Nilphamari Sadar, Jaldhaka, Domar, Syedpur Upazila Nilphamari District, Patgram Upazila, Lalmonirhat District, Rajibpur & Ulipur Upazila, Kurigram District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 1.	S.W.E. TK. 293.50 Lac. A.T.O. TK. 420.00 Lac. L. A TK. 105.00 Lac. T.S TK. 10.50 lac	12 (Twelve) months.
W2	Construction of Upazila Stadium at Chiribandar Bochagonj, Birampur, Dinajpur Sadar Upazila, Dinajpur District, Rangpur Sadar, Pirgonj, Taragonj, Gongachara Upazila, Rangpur District, Shaghata, Gaibandha Sadar Upazila Gaibandha District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 2.	S.W.E. TK. 291.50 Lac. A.T.O. TK. 417.00 Lac. L. A TK.104.25 Lac. T.S TK. 10.40 lac	12 (Twelve) months.
W3	Construction of Upazila Stadium at Patnitala, Dhamuirhat, Mohadebpur, Badolgachi Upazila, Naogoan District, Sonatola Upazila, Bogra District, Panchbibi Upazila, Joypurhat District, Tanor Upazila, Rajshahi District, Pabna Sadar, Ishwardi Upazila, Pabna District, Kazipur, Ullapara Upazila Sirajgonj District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 3.	S.W.E. TK.318.80 Lac. A.T.O. TK.456.00 Lac. L. A TK. 114.00 Lac. T.S TK. 11.40 lac	12 (Twelve) months.



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

W4	Construction of Upazila Stadium at Veramara, Kushtia Sadar Upazila, Kushtia District, Mongla Upazila, Bagerhat District, Dumuria Upazila, Khulna District, Jibonnagar, Damurhuda Upazila, Chuadanga District and Ashasuni Upazila, Shatkhira District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 4.	S.W.E. TK. 204.00 Lac. A.T.O. TK. 292.00 Lac. L. A TK. 73.00 Lac. T.S TK. 7.30 lac	12 (Twelve) months.
W5	Construction of Upazila Stadium at Kaligonj Upazila, Jhenaidah District, Keshobpur, Sarsha Upazila, Jessore District, Magura Sadar, Sreepur, Mohammadpur Shalikha Upazila, Magura District, Kalia, Lohagara, Narail Sadar Upazila, Narail District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 5.	S.W.E. TK. 290.50 Lac. A.T.O. TK. 415.00 Lac. L. A TK. 104.00 Lac. T.S TK.10.37 lac	12 (Twelve) months.
W6	Construction of Upazila Stadium at Patharghata, Barguna Sadar Upazila, Barguna District, Lalmohan, Charfashion Upazila, Bhola District, Baufal, Dasmina, Galachipa Upazila, Patuakhali District, Jhalokathi Sadar, Khathaliya Upazila, Jhalokathi District, Vandaria, Nazirpur Upazila, Pirojpur District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos)..	Specified in Sl. No. 21 and Package No.-W 6.	S.W.E. TK. 321.00 Lac. A.T.O. TK. 460.00 Lac. L. A TK.115.00 Lac. T.S TK. 11.45 lac	12 (Twelve) months.
W7	Construction of Upazila Stadium at Baliakandi, Rajbari Sadar Upazila, Rajbari District, Faridpur Sadar Upazila, Faridpur District, Gopalganj Sadar, Kashiani, Muksudpur, Tungipara Upazila, Gopalganj District, Madaripur Sadar, Rajair, Shibchor, Kalkini Upazila, Madaripur District.	Specified in Sl. No. 21 and Package No.-W 7.	S.W.E. TK. 318.00 Lac. A.T.O. TK.455.00 Lac. L. A TK.113.75 Lac. T.S TK. 11.36 lac	12 (Twelve) months.



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

W8	Construction of Upazila Stadium at Savar, Keranigonj Upazila, Dhaka District, Mirzapur, Gopalpur, Bhuapur, Delduar, Nagorpur, Ghatail Upazila, Tangail District, Kapashia, Sreepur Upazila, Gazipur District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 8.	S.W.E. TK. 290.00 Lac. A.T.O. TK. 415.00 Lac. L. A TK. 104.00 Lac. T.S TK. 10.36 lac	12 (Twelve) months.
W9	Construction of Upazila Stadium at Mohangonj, Kalmakanda, Atpara, Durgapur, Purbadhala, Barhatta Netrokona Sadar, Upazila, Netrokona District, Niklee, Bazitpur Upazila, Kishorgonj District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 9.	S.W.E. TK. 260.00 Lac. A.T.O. TK. 372.00 Lac. L. A TK. 93.00 Lac. T.S TK. 9.28 lac	12 (Twelve) months.
W10	Construction of Upazila Stadium at Sarishabari, Melandha, Madargonj Upazila, Jamalpur District, Jhenaigati, Sreebordi, Nokla, Nalitabari Upazila, Sheerpur District, Gauripur, Ishwargonj Upazila, Mymensingh District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 10.	S.W.E. TK. 260.00 Lac. A.T.O. TK. 372.00 Lac. L. A TK. 93.00 Lac. T.S TK. 9.31 lac	12 (Twelve) months.
W11	Construction of Upazila Stadium at Vedergonj, Goshairhat, Jajira, Sariatpur Sadar Upazila, Sariatpur District, Saturia, Ghior, Manikgonj Sadar, Horirampur, Doulatpur Upazila, Manikgonj District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 11.	S.W.E. TK. 261.00 Lac. A.T.O. TK. 373.00 Lac. L. A TK. 93.25 Lac. T.S TK. 9.32 lac	12 (Twelve) months.
W12	Construction of Upazila Stadium at Jamalgonj, Taherpur, South Sunamgonj Upazila, Sunamgonj District, Golapgonj, Sylhet Sadar Upazilla, Sylhet District, Bahubal, Hobigonj Sadar, Baniachong Upazila, Hobigonj District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Package No.-W 12.	S.W.E. TK. 232.00 Lac. A.T.O. TK. 332.00 Lac. L. A TK. 83.00 Lac. T.S TK. 8.28 lac	12 (Twelve) months.



জাতীয় ক্রীড়া পরিষদ

৬২/৩, পুরানা পল্টন, ঢাকা-১০০০।

W13	Construction of Upazila Stadium at Nabinagor, Nasirnagor, Bijoy nagor, Sariail Upazila, Brahmman-baria District, Langolcoat, Homna, Lakhsam, Sadar South, Chandina, Mauradnagar Upazila, Comilla District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Packge No.-W 13.	S.W.E. TK. 290.00 Lac. A.T.O. TK. 415.00 Lac. L. A TK. 104.00 Lac. T.S TK. 10.35 lac	12 (Twelve) months.
W14	Construction of Upazila Stadium at Rawjan Upazila, Chittagong District, Chokoria, Coxs-Bazar Sadar Upazila, Cox's Bazar District, Kaptai, Langadu Rangamati Sadar Upazila, Rangamati District under the Project for "Construction of Mini Stadium at Upazila level" 1 st Phase (131 Nos).	Specified in Sl. No. 21 and Packge No.-W 14.	S.W.E. TK. 175.00 Lac. A.T.O. TK. 250.00 Lac. L. A TK.62.50 Lac. T.S TK. 6.23 lac	12 (Twelve) months.

22. Name of Official Inviting Tender : Gautam Chandra Pal.
23. Designation of Official Inviting Tender : Project Director.
24. Address of Official Inviting Tender : National Sports Council, 62/3, Purana Paltan, Dhaka.
25. Contracts details of Official Inviting Tender : Tel. No. 9562295, Fax No.9563422.
26. a) The Procuring entity reserves the right to accept or reject any or all tenders.
b) The Bidders are liable to abide by the decisions of the Concern authority.

০৭-৯-২০১৬
(Gautam Chandra Pal)
(Deputy Secretary)
Project Director

Construction of Upazila Mini Stadium Project (1st phase).
National Sports Council, Dhaka.
Phone: 9562295.